

## $\underline{Corrigendum}$

## (RFP Ref No. OCAC-TE-14/2019/ENQ/19044, Dated 04/12/2019)

## <u>Development & Implementation of Online Issuance of Fire Safety Certificate</u>

For Directorate General of Fire Service	, Home Guards & Civil Defence, Govt. of Odisha
TOT DITECTORATE GENERAL OF THE SETVICE	Home dual as & Givii Delence, dove of oalsha

Sl. No.	RFP Document Reference(s) (Section & Page Number(s))	Sub-Section, Clause Details	firm must complete development of the application within 14 weeks from receiving the work order. Post implementation application support, operation & maintenance etc. Must be provided for a period of 36 Months		
1.	Page 8 Section 8.2	Fact Sheet: Total project period is 3 years and 4 months (3 years after Go-live). Software firm must complete development of the application within 14 weeks from receiving the work order. Post implementation application support, operation & maintenance etc. Must be provided for a period of 60 months after Go-Live. The service provider must handover all deliverables to the OCAC within stipulated time.			
2.	Page 17 Section 4.6.4	<b>Tender Evaluation :</b> ii) received without the Letter of Authorization (Power of Attorney)	The Clause may be read as:  ii) received without the Letter of Authorization or Power of Attorney		
3.	Page 45 Section 7.7.3	Technical Requirements:  i) The system shall support e-mail, SMS and fax integration	Modification:  i) The system shall support e-mail and SMS integration.		
4.	Page 52 Section 7.9	Payment Terms:  a) 20% of cost of Application will be paid after UAT of application  b) 60% will be paid after successfully running of application for a period of Three (3) month from the date of Go-live of application  c) The remaining 20% Cost of Application will be paid after successfully completion of warranty period.  d) Cost of Post Implementation Support (operation and management) will be paid equally in 20 QGRs (QGR Start will be made from the date of Go-live)  e) 100% cost of the security audit will be released after submission of auditor's report and Safeto-Host Certificate of respective audit which will be conducted twice in a year.  f) 100% of the onsite resources will be paid on quarterly basis.  g) Taxes will be paid extra as per the rate prevalent at the time of billing	<ul> <li>Modification:</li> <li>a. 20% of cost of Application will be paid after approval of SRS</li> <li>b. 20% will be paid after completion of UAT &amp; training</li> <li>c. 40% will be paid on successful Golive of the application</li> <li>d. The remaining 20% Cost of Application will be paid after successfully completion of one year of Golive.</li> <li>e. Cost of Post Implementation Support (operation and management) will be paid equally in 12 QGRs (QGR Start will be made from the date of Golive)</li> <li>f. 100% cost of the security audit will be released after submission of auditor's report and Safe-to-Host Certificate of respective audit which will be conducted twice in a year.</li> </ul>		

Sl. No.	RFP Document Reference(s) (Section & Page Number(s))	Sub-Section, Clause Details			Clarifications / Addition / Modifications (The Clause may be read as)			
		of	Payment shall be made within 30 working days of the receipt of invoice along with supporting documents subject to penalties, if any.			<ul> <li>g. 100% of the onsite resources will be paid on quarterly basis.</li> <li>h. Taxes will be paid extra as per the rate prevalent at the time of billing.</li> <li>i. Payment shall be made within 30 working days of the receipt of invoice along with supporting documents subject to penalties, if any.</li> </ul>		
	Page 72 Section 8.7.1  Company letterhead)  Development, Implementation & Support of application for Online Issuance of Safety Certificate							
		SI #	Item description	Unit	Qty	Unit Cost (₹) (Excl. tax) *	Total Cost (₹) (Excl. tax) *	
Andre de Carlo		1)	Development & implementation	One Time	1	(2xen eax)	(e.c., c.,)	
		3)	Post Implementation Support Security Audit	Years Nos.	3 6 times			
5.		4)	Onsite Support Resources (2 Resources for 1 year)	Per person per month	24 month			
		5)	Software Enhancement Service/Mobile Application Development	Man- month	30			
		6)	Other Cost (if any)			•		
			GRAND TOTAL	of Taxes)				

General Manager (Admn)

OCAC