

CORRIGENDUM-I

To RFP Enq. No. - OCAC-NEGP-INFRA-0011-2020-20037 dated 08/10/2020

Telecom Infrastructure Facilitation and Management System Single window clearance system to implement Odisha Mobile Towers, OFC and Related Telecom Infrastructure Policy 2017

Important :- The corrigendum is to be read, duly signed on each page and submitted along with the original RFP document published on the websites <http://www.ocac.in> and www.odisha.gov.in vide RFP Enquiry No.: - OCAC-NEGP-INFRA-0011-2020-20037 Dated 08/10/2020

Original Clause

D6.Payment Schedule

The payment will be in combination of both, milestone as well as QGR based. Maintenance cost will be met on QGR based. Different categories of payment have been elaborated in detail as below:

Category	Payment- Milestone Based	Payment QGR Based	Remarks
Design and Development Cost	10% Mobilization Advance against Bank Guarantee		The Bank Guarantee will be released only after 1 Year of Successful operation of the Software.
	20% Payment after approval of SRS		
	50% payment after UAT		
	30% on Successful Safe to host certificate for all the modules and on go live.		
	20% after successful Security Audit, Hosting in SDC and Go-Live of All Modules		
Maintenance		Equal QGR Basis	

Revised Clause

D6.Payment Schedule

The payment will be in combination of both, milestone as well as QGR based. Maintenance cost will be met on QGR based. Different categories of payment have been elaborated in detail as below:

Category	Payment- Milestone Based	Payment QGR Based	Remarks
Design and Development Cost	10% Mobilization Advance against Bank Guarantee		The Bank Guarantee will be released only after 1 Year of Successful operation of the Application.
	20% Payment after approval of SRS		
	50% payment after UAT		
	20% after successful Security Audit, Hosting in SDC and Go-Live of All Modules		
Maintenance		Equal QGR Basis	

NB: All other Terms & Condition of RFP remains same.